
   

APPENDIX F. BID AMOUNT SUBMISSION 

 

PRICE PROPOSAL FORMS 

 

All forms for the Price Proposal Submission are included in the following pages and listed below. 

They must be submitted in the Proposal Envelope. Fill out all sections completely including 

quantities, unit costs, lump sum costs, percentages and other information requested. 

 

Attached: 

 

1. Form A - Construction Manager Services Fee Proposal Form 

 

2. Form B - Schedule of Construction Management Costs – Pre-Construction Phase  

 

3. Form C - Schedule of Construction Management Costs – Construction Phase  

 

In addition to providing print copies of forms A, B and C, the Offeror shall include non-PDF 

(MS Excel or Word) files for Forms A, B and C on a Flash drive packaged inside the 

Proposal Envelope for the one original signed copy.  

 

4.3 INSTRUCTIONS FOR COMPLETING THE PRICE PROPOSAL FORMS 

 

A. Form A Instructions  

 This form summarizes all CM Services based on Forms (B) and (C) to provide a Total Cost of 

Construction Management. Fee / Profit is to include CM’s profit and overhead, expressed as a 

fixed fee – LUMP SUM. This fixed fee and subsequent progress payments of the fixed fee is 

NOT to be construed as a percentage of the construction cost of the work. If the construction 

cost exceeds the listed value, the CM fee will remain fixed. The CM Fee can only be adjusted 

via an approved Change Order to the Contract.  

 

B. Form B Instructions  

List the Pre-Construction Phase management costs as a schedule of values. CM is to list all 

applicable staff members; Consultants (if applicable), Pre-Construction General Conditions 

and any “other” costs that may be applicable.  

 

Personnel costs are to include all mark-ups for wages, insurance, taxes, and benefits for the 

proposed personnel identified as performing preconstruction services. In addition, the CM is 

to also include any component of a CM Fee within the rates.  Note – the CM shall not be 

entitled to any portion of the CM Fee for performing preconstruction phase services. 

 

Preconstruction General Conditions Expenses should be a lump sum amount and shall include 

all expenses related to preconstruction services not identified as part of the personnel costs. 

The Preconstruction Services Lump sum is to be a “monthly” amount. The CM shall pay for 

all expenses relating to the Prequalification of Trade Contractors and Prequalification and 

Procurement of all other Subcontracts as part of the Preconstruction General Conditions cost. 

The Preconstruction General Conditions cost shall not include the reproduction cost of the 



  

   

plans and specifications for the Request for Bids for Filed Sub-Bid Trade Contractors. The 

Preconstruction General Conditions should include the reproduction cost of plans and 

specifications that will be utilized by the CM for non Sub-Bid Trade Subcontractors.  Costs for 

obtaining bidding documents shall be borne by the filed Sub-Bid Trade Contractors. 

  

 The Pre-Construction services period and the Pre-Construction Services Costs on Form A, are 

based on 9 months of Pre-Construction Services.  In the event conditions arise that cause the 

Pre-Construction period to be longer than estimated, the Awarding Authority reserves the right 

to negotiate a revision to the monthly amount for providing pre-construction phase services, to 

reflect any changes in the CM’s work load during the extended Pre-Construction Phase period, 

including an appropriate reduction in the value of the CM’s monthly Pre-Construction 

Services amount. 

 

  C. Form C Instructions  

  Lists all Construction Management and General Conditions costs during the Construction 

Phase. General Conditions are to be scheduled and values attached as indicated. Cost of Work 

items will be formulated during the Pre-Construction phase and values assigned. This fixed 

cost and subsequent progress payments are NOT to be construed as a percentage of the 

construction cost of the work. If the construction cost exceeds the listed value, the General 

Conditions Cost will remain fixed. The General Conditions can only be adjusted via an 

approved Change Order to the Contract. The CM is to include a specific value assigned to 

Builders Risk Insurance as part of its total General Conditions Costs. The Owner may 

elect to provide Builders Risk Insurance through the Awarding Authority. If the Owner 

elects to provide this insurance coverage, the specified value assigned by the CM as part 

of its General Conditions cost will be deducted accordingly.  

 

  It is acceptable for the CM to elect to provide an alternate FORM C set of general 

conditions values based on an alternate schedule; however, this alternate FORM C is in 

addition to a FORM C based on the current project schedule.   

 

   

 

 
 

 

 

 

 

 

 

 

 
 



  

  

FORM A  

 
CONSTRUCTION MANAGER SERVICES FEE PROPOSAL FORM 

 

 NORTH PROVIDENCE SCHOOL UPGRADES – CENTERDALE, GREYSTONE & WHELAN 

ELEMENTARY SCHOOLS 

 

 

PRECONSTRUCTION PHASE: 

 

Preconstruction Services Fee: $__________ per month for _____ months = ________________  

 

 

Preconstruction Services Cost of:         (Line 1) 

 

 

CONSTRUCTION PHASE: 
       

Fee / Profit             (Line 2) 

 

 

General Conditions                       (Line 3) 

(provide schedule of values) 

 

 

TOTAL COST OF CONSTRUCTION MANAGEMENT       $      
(Total of lines 1-3) 

 

 

 

 

 

 

 

Firm Name: ________________________________________________ 

 

By:             _________________________________________________ 

        (Signature of Authorized Representative) 

 

Title:          _________________________________________________ 

 

Date:          _________________________________________________ 

 

  

 



 

 

FORM   B 
    

SCHEDULE OF CONSTRUCTION MANAGEMENT COSTS - PRECONSTRUCTION PHASE  
    

Description  
Rate 
/ hr Amount of hours allocated / month  

Total / 
month 

List Pre-Con Staff members w/ titles        

       

        

        

        

        

        

        

        

        

        

        

    
Total / month Pre Construction costs for Staff 

Members    

        

List Consultant costs (if applicable)        

       

        

        

        

        

    Total / month Consultant costs   

        

List Pre-Construction General Conditions        

       

        

        

        

        

        

        

        

    Total / month Pre-Construction General Conditions    

        

List "other" Pre-Construction costs (if applicable)        

       

        

        

        

    Total / month Cost of Preconstruction Services    

 
 

 
 
 



 

 

FORM   C 

Description Fee / Profit 

General 

Conditions

Cost of 

work

Fee / Profit 

Officers salaries and benefits x

All home off ice expenses and salaries x

Subcontractor solicitations and negotiations x

Computer IT time / softw are (off ice) x a = b x c

General Conditions 

General Conditions 

Schedule of values 

Builders risk Insurance x  $                                 - 

GL Insurance x  $                                 - b c

Surety bonds (in addition - provide rate) x  $                                 - Hours Rate

Project Executive salary x  $                                 - 

Senior Project Manager salary  x  $                                 - 

Project Manager / ASST PM salary x  $                                 - 

Project Engineer x  $                                 - 

Project Engineer - change event manager x  $                                 - 

Superintendent salary x  $                                 - 

Asst Supt / Mech salary x  $                                 - 

"Other" - list if  applicable x  $                                 - 

Scheduler x  $                                 - 

Accounting x  $                                 - 

On site clerical x  $                                 - 

Safety personnel x  $                                 - 

SWPPP Engineering, advisement services x  $                                 - 

Telephone, fax and site communication x  $                                 - 

Misc expenses, Travel, Meals, etc. x  $                                 - 

Reprographics, record draw ings, photgraphy x  $                                 - 

Management of plans and specif ications x  $                                 - 

Postage, shipping, and courier service x  $                                 - 

Computer IT time, maintenance / softw are (f ield off ice) x  $                                 - 

Rental costs of trailer(s) equipment x  $                                 - 

Field Offices for CM and A/E-OWNER x  $                                 - 

Field Office utility connection and usage x  $                                 - 

Field off ice [A/E-OPM off ices included] supplies, 

equipment, furniture
x

 $                                 - 

Punch list and w arranty w ork supervision x  $                                 - 

Building layout, control and engineering x  $                                 - 

Attendance and management of all project related mtgs x  $                                 - 

"Other" - List if  any x  $                                 - 

General Conditions Total >  $                                 - 

Cost of Work (general/project requirements)

Misc site/building exploratory w ork x

CORI implementation and management x

Project and site traff ic signage x

Job site safety and protection (non personnel) x

Police details x

Dust control x

Watchmen and security x

Temp barriers, enclosures, w alkw ays, stairs x

Interim air quality management and readings x

Temp. utility connections (not related to f ield trailers) x

Temp. utility consumption (not related to f ield trailers) x

Temp. sanitary facilities x

Permanent utility costs x

Construction fencing x

Debris removal and dumpsters x

Interim and f inal cleaning for site and building x

Subcontractor insurance / bonds x

Subcontracts (material, equipment and labor) x

Permitting x

Winter conditions (may be assigned as an ow ners allow ) x

Staging and hoisting x

SCHEDULE OF CONSTRUCTION MANAGEMENT COSTS - CONSTRUCTION PHASE 

FORM      H       

Provide hours and rates 

for all General Conditions 

Direct Personnel



 

 

 


